2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A. M. and 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 50 in cash or Government promissory notes as earnest money, and be superscribed "Tender for constructing new Stables at Bowringpet", in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Items.—

Earthwork excavation	C. Yd.	175
Stone in clay	C. Ft.	5,676
Brick in do	do	12,013
Chunam plastering	Sqr.	203·15
White and color washing	do	194·15
Gravel flooring	C. Yd.	23
Stone slabs	S. Ft.	461
Do posts	No.	30
Honne wood work	C. Ft.	416
Roofing with Mangalore tiles	Sqr.	65·29
Honne wood doors	No.	15
Windows with iron bars and battoned shutters	do	14
Railing gate	do	1
Coping	R. Ft.	357
Cornice	do	109
Flooring	Sqr.	574
Cistern with buckets	No.	2

Y. SRINIVASA RAO,
Executive Engineer.

TUMKUR DIVISION.

NOTIFICATION.

The 4th July 1888.

Notice is hereby given to contractors that the date *viz.*, 25th June 1888 fixed for opening of tenders received for restoring the Gurgadahalli Tank of Tiptur Taluk as published in Notification, dated 16th June 1888, has been postponed to 15th July 1888. The contractors may submit tenders so as to reach the Executive Engineer's Office, Tumkur, within that date.

ADVERTISEMENT.

The 5th July 1888.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Tumkur Division, up to 15th July 1888, for restoring the Honnavalli Herikere, Registered No. 1 of Tiptur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1889.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Tumkur between the hours of 11 A. M. to 5 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 50 in cash or Government promissory notes as earnest money and be superscribed "Tender for restoring the Honnavalli Herikere," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of Estimate for restoring the Honnavalli Herikere, Tiptur Taluk.

Items.	Per.	Quantity.	Rate.	Cost.	Total.
Bund—					
Earthwork	C. Yd.	21,076			
New stone work	do	1,220			
Old stone work	L. S.	200			
Grade stones	E.	33			
Bench Mark stones	do	2			
Total....	..	..			
Sluices—					
Repairs	L. S.	150			
Left waste weirs—					
Brick in chunam	C. Ft.	2,226			
Chunam plastering	Sqr.	9·32			
Covering slabs	S. Ft.	308			
New stone work	C. Yd.	158			
Old stone work	do	167			
Total....	..	..			

C. T. DALAL,
Executive Engineer.

MYSORE DISTRICT.

PROCLAMATION.

The 11th July 1888.

A reward of rupees two hundred is offered for information leading to the recovery of the boy whose Descriptive roll is given hereunder. He left his house in the Fort on the 11th June 1888 and has never been seen or heard of since:—

Descriptive roll of a boy missed on the 11th June 1888 *in the Mysore Town, Fort.*

Date on which missed.—11th June 1888. *Name.*—Kasiyappa *alias* Kasipati Sastri. *Age.*—11. *Father's Name.*—Aswattha Narayana Sastri. *Caste.*—Smartha Brahmin. *Height.*—3 feet 6 inches. *Residence.*—Kille Mohalla, Mysore Town. *Marks of identification.*—Had golden bangles on both hands, silver bangles on both legs and wore ruby earrings, a black woollen (Banat) coat and cap and a panche over and another round the waist. Fair complexion. Has a mole on the back. Knows English and Kanarese. Used to be attacked by fits of epilepsy.

C. RAGHAVACHARLU,
Police Superintendent.